


FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Pulilan
3rd Quarter, CY 2021

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
		NO BIDDING							

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


LEONOR ACUÑA
BAC Secretariat Head


VICENTA C. SANTOS
BAC Chairperson

FDP Form 10b - Bid Results on Goods and Services


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of Philippines
GOODS AND SERVICES BID-OUT

Province, City or Municipality: Pulilan
3rd Quarter, CY 2021

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
ITB-2021-01	Purchase of Recirculating Dryer	PHP 2,700,000.00	UNIFIED AGRI ENTERPRISE CORP.	BALIUAG, BULACAN	PHP 2,680,000.00	07/14/2021
ITB-2021-02	Construction/ Installation of distribution line at various barangays	PHP 2,800,000.00	ARG HYDRO SPECIALIST INC	BOCAUE, BULACAN	PHP 2,777,993.30	07/14/2021
ITB-2021-03	Construction of drainage canal at brgy. Poblacion	PHP 3,192,731.23	ADIMRE CONSTRUCTION	CUTCOT, PULILAN, BULACAN	PHP 3,185,636.39	07/28/2021
ITB-2021-04	Construction of drainage canal at brgy. Dampol 1st	PHP 1,295,804.74	THREE POLL BUILDER'S & SUPPLY	STO. CRISTO, PULILAN, BULACAN	PHP 1,286,272.88	07/28/2021
ITB-2021-05	Construction of drainage canal at brgy. Dampol 2nd A	PHP 3,403,286.76	MOJAR CONSTRUCTION	BF HOMES QUEZON CITY	PHP 3,395,289.46	07/28/2021
ITB-2021-06	Improvement/ modification of temporary treatment & monitoring facilities	PHP 2,245,172.27	EIRISH BUILDERS AND SUPPLY INC.	MAGUINAO, SAN RAFAEL, BULACAN	PHP 2,234,188.60	07/28/2021
ITB-2021-07	Purchase of medicines	PHP 3,000,000.00	DARLYN RIVERO ENTERPRISES	CAINGIN, MEYCAUYAN, BULACAN	PHP 1,694,404.00	09/22/2021
ITB-2021-08	Purchase of rice	PHP 912,000.00	PATRICK DIONISIO RICE GRAIN TRADING	INTERCITY, BOCAUE, BULACAN	PHP 807,500.00	09/22/2021
ITB-2021-09	Purchase of school supplies	PHP 3,000,000.00	JYRAMED ENTERPRISES	POBLACION, MAKATI CITY	PHP 2,975,425.40	09/22/2021
ITB-2021-10	Improvement of roads & oval at Pulilan Sports Complex	PHP 4,000,000.00	THREE POLL BUILDER'S & SUPPLY	STO. CRISTO, PULILAN, BULACAN	PHP 3,980,502.50	09/22/2021
ITB-2021-11	Improvement/ maintenance of municipal cemetery	PHP 1,000,000.00	THREE POLL BUILDER'S & SUPPLY	STO. CRISTO, PULILAN, BULACAN	PHP 984,293.12	09/22/2021

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


LEONOR ACUÑA
BAC Secretariat Head


VICENTA C. SANTOS
BAC Chairperson


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CONSULTING SERVICES BID-OUT

Province, City or Municipality: Pulilan
3rd Quarter, CY 2021

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1		NO BIDDING							

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


LEONOR ACUÑA
BAC Secretariat Head


VICENTA C. SANTOS
BAC Chairperson